

Proposed Levels	82.961	82.935	82.911	82.916	82.970	83.038	83.056	83.074	83.069
Existing Levels	82.961	82.976	82.937	82.880	82.932	82.978	82.993	83.076	83.064
Offsets	-6.597	-5.256	-4.190	-3.000	0.000	3.163	4.200	5.205	6.600
Level Difference	0.000	-0.041	-0.025	0.035	0.038	0.060	0.063	-0.002	0.025

Alignment - Access Rd CL - CH 40.000



Proposed Levels	83.378	83.206	83.237	83.224	83.213	83.220	83.238	83.245
Existing Levels	82.979	82.999	83.132	83.116	83.126	83.128	83.129	83.130
Offsets	-4.923	-2.918	0.000	2.230	3.254	4.439	5.580	6.600
Level Difference	0.399	0.207	0.105	0.108	0.087	0.092	0.109	0.115

Alignment - Access Rd CL - CH 80.000



Proposed Levels	82.938	82.882	82.914	82.989	83.132	83.128
Existing Levels	82.970	82.879	82.910	82.945	82.957	82.961
Offsets	-5.125	-3.000	0.000	3.006	4.910	6.600
Level Difference	-0.032	0.003	0.004	0.044	0.174	0.147

Alignment - Access Rd CL - CH 30.000



Proposed Levels	83.231	83.095	83.170	83.239	83.293	83.287	83.298
Existing Levels	82.912	82.917	82.978	83.076	83.090	83.105	83.112
Offsets	-5.005	-3.000	0.000	3.000	4.173	5.397	6.600
Level Difference	0.319	0.178	0.192	0.162	0.202	0.182	0.186

Alignment - Access Rd CL - CH 70.000



Proposed Levels	82.905	82.849	82.894	82.916	82.932	82.945	82.975	83.108	83.115
Existing Levels	82.935	82.845	82.874	82.897	82.922	82.946	82.990	83.130	83.143
Offsets	-5.125	-3.000	0.000	1.339	2.352	3.367	4.619	5.632	6.600
Level Difference	-0.030	0.004	0.019	0.019	0.010	-0.001	-0.014	-0.022	-0.027

Alignment - Access Rd CL - CH 20.000



Proposed Levels	83.200	83.028	83.103	83.136	83.163	83.182	83.199	83.215	83.222
Existing Levels	83.029	82.928	82.949	82.958	82.986	83.001	82.964	82.929	82.931
Offsets	-5.005	-3.000	0.000	1.362	2.492	3.504	4.528	5.550	6.600
Level Difference	0.171	0.100	0.154	0.168	0.177	0.182	0.234	0.286	0.291

Alignment - Access Rd CL - CH 60.000



Proposed Levels	83.350	83.306	83.265	83.076	83.222
Existing Levels	83.081	83.102	83.112	83.006	82.988
Offsets	-3.748	-1.722	0.000	7.550	8.603
Level Difference	0.269	0.204	0.153	0.070	-0.234

Alignment - Access Rd CL - CH 100.000



Proposed Levels	82.851	82.862	82.914	82.949	82.999	83.020	83.164	83.183	83.199
Existing Levels	82.851	82.866	82.895	82.925	82.975	83.001	83.024	83.047	83.151
Offsets	0.000	1.028	2.138	3.349	5.301	6.498	7.555	8.603	9.558
Level Difference	0.000	0.016	0.019	0.024	0.025	0.019	0.139	0.136	0.047

Alignment - Access Rd CL - CH 10.000



Proposed Levels	83.141	83.134	82.996	82.985	82.973	82.961	83.037	83.111	83.258	83.225
Existing Levels	82.965	82.963	82.956	82.944	82.922	82.876	82.924	82.980	83.001	83.074
Offsets	-6.600	-7.562	-6.395	-5.207	-4.091	-3.000	0.000	3.001	4.213	6.600
Level Difference	0.176	0.172	0.040	0.041	0.051	0.085	0.113	0.131	0.256	0.151

Alignment - Access Rd CL - CH 50.000



Proposed Levels	83.354	83.301	83.265	83.206	83.140	83.269
Existing Levels	82.992	83.031	83.145	83.109	83.063	83.054
Offsets	-3.644	-1.528	0.000	2.386	5.028	6.600
Level Difference	0.362	0.270	0.120	0.096	0.076	0.215

Alignment - Access Rd CL - CH 90.000

1. THIS DRAWING SHOULD BE READ IN RELATION TO THE SUBJECT OF THE TITLE ONLY. OTHER INFORMATION SHOWN ON THE DRAWING IS TO BE CONSIDERED INDICATIVE ONLY. REFERENCE SHOULD BE MADE TO APPROPRIATE DRAWINGS SERIES/SPECIFICATIONS FOR OTHER INFORMATION.
2. ALL DIMENSIONS ARE IN METRES UNLESS SPECIFIED OTHERWISE.
3. ALL LEVELS TO BE CHECKED BY THE CONTRACTOR AT THE START OF WORKS AND ANY DISCREPANCIES NOTIFIED TO THE ENGINEER.
4. REFER TO CMIQ-TTE-HUB-ZZ-DR-H-0010 CHAINAGE PLAN FOR CROSS SECTION LOCATIONS.

KEY:

EXISTING GROUND

PROPOSED GROUND

FOR APPROVAL

Rev	Description	Date	Drn	Chk	App
P03	RIBA STAGE 4 - ISSUE FOR STAGE APPROVAL	20.09.24	LJB	MB	LB
P02	UPDATED TO ADDRESS STAGE 4 COMMENTS	16.08.23	MB	LJB	LB
P01	PRELIMINARY FIRST ISSUE	16.06.23	LJB	MB	LB

Document Control

Issuing Office

Tetra Tech Manchester

2nd Floor,
11 York Street,
Manchester, M2 2AW
Tel: +44 (0)161 872 3223

www.tetratecheurope.com

TETRA TECH

Client

CUMBERLAND COUNCIL

Project Name

CLEATOR MOOR INNOVATION QUARTER (CMIQ) HUB

Sheet Title

STAGE 4
CROSS SECTIONS - ACCESS ROAD CL

TTE Project Number	Drawn By	Date	Checked By	Date	Approved By	Date	Scale @ A1	Suitability
784-B034942	MB	Aug '23	LJB	Aug '23	LB	Aug '23	1:100	S0

Client Project Number	Originator	Volume/System	Level/Location	Type/Code	Role	Number	Revision
CMIQ	- TTE	- HUB -	ZZ	- DR	- H	- 0070	P03

© Copyright Tetra Tech

TTE_MT_v1