

LEGEND

EXTERNAL WORKS SURFACE TREATMENTS

ROAD BLACK BITMAC

FOOTPATH BLACK TARMAC

CONCRETE PAVING FLAGS TO PRIVATE PLOT PATHS

MAINTAINED OPEN SPACE BY MANAGEMENT COMPANY

PRIVATE FRONT GARDENS TURFED/LANDSCAPED

PRIVATE REAR GARDENS LANDSCAPED BY CLIENT

SHARED ACCESS DRIVEWAYS TO RED BRINDLE BLOCK PAVED

PRIVATE DRIVES / PARKING. RED BRINDLE BLOCK PAVING WITH CHARCOAL BLOCK PAVING DEMARCATION

HERRING BONE BLOCK PAVING COLOUR RED BRINDLE TO ADOPTABLE ROADS (80mm)

TEGULAR BLOCK PAVING COLOURED GREY TO ADOPTABLE ROADS

BLACK HRA WITH RED CHIPPINGS

DENOTES PERSONEL DOORS TO DETACHED GARAGES



B	Updated following Ph1 plot subs to R21 blocks	27.11.2025
A	Updated as per changes to allow additional VP spaces.	07.11.2025
Rev.	Description.	Date.

Drawing Revisions

 **Persimmon**

Presimmon Homes Lancashire
Persimmon House, Caton Road
LA1 3RQ
01524 542000

Development Site:
Marchon (Phase 1 & 2)

Site Address:
Land off High Road
Marchon
Whitehaven

Planning Ref:
Surface Treatment Plan

Issue:
25.07.2025

Scale:
1:1000 @A1

Sheet:
APA

Working Status:
Preliminary

Proj Ref:
MWH.303

Rev:
B

Layout Approval

MD approval Signature: Date:

NOTE: RC signature required where house types are chosen from the RC exception list or are not Group Core product (R21/R25). Introducing Persimmon types onto Charles Church sites or vice versa is prohibited.

RC approval Signature: Date: